COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

LETTING NO. 20120202 CONTRACT ID C18823

LETTING DATE 02/02/12 REGION 3

LETTING TIME 10:00 AM CONTRACT TIME 70 CALENDAR DAYS
TERRAIN MOUNTAINOUS

CONTRACT DESCRIPTION

THIS SURFACE TREATMENT PROJECT IS LOCATED WITHIN GARFIELD
COUNTY, ALONG INTERSTATE 70, WITH PROJECT LIMITS BEGINNING
AT APPROXIMATE MP 117 AND CONTINUING EASTERLY FOR 9.5 MILES
TO APPROXIMATE MP 126.5. THE SURFACE TREATMENT LIMITS BEGIN
AT APPROXIMATE MP 118.6 AND CONTINUE EASTERLY FOR 6.4 MILES
TO APPROXIMATE MP 125. THE WORK INCLUDES THE PLACEMENT OF
11" OF PORTLAND CEMENT CONCRETE PAVEMENT ALONG THE WESTBOUND
LANES AT VARIOUS LOCATIONS WITHIN THE SURFACE TREATMENT
LIMITS AND INCLUDES RESURFACING STRUCTURE F-07-AO WITH A
THIN BONDED POLYESTER CONCRETE OVERLAY. PAVEMENT MARKING
AND TRAFFIC CONTROL FOR MOVING WESTBOUND TRAFFIC TO THE
EASTBOUND LANES IN A TWO-WAY CONFIGURATION THROUGHOUT

THE PROJECT LIMITS IS ALSO REQUIRED FOR THIS PROJECT.

DATE 02/02/12
PAGE 002 -1
COUNTIES GARFIELD
PROJECT (S) IM 0702-321
TOTAL BID % OF % OF
(section A + B) LOW BID EST
50 S 3,325,455.50 109.7043% 100.0000%
78 S 3,031,289.78 100.0000% 91.1541%
12 S 3,282,385.12 108.2834% 98.7048%
75 S 3,346,000.75 110.3821% 100.6178%
60 S 3,347,022.60 110.4158% 100.6485%
15 S 3,428,908.15 113.1171% 103.1109%
70 S 3,934,119.70 129.7837% 118.3032%
( 1 ) 090A ( 2 ) 1275A
INTERSTATE HIGHWAY CONSTR|CASTLE ROCK CONST. CO. OF
UNIT PRICE AMOUNT UNIT PRICE AMOUNT
_________________________ o m e m e e e oo
5.1300 158563.17 4.2300 130745.07
1.2900 31116.09 1.2500 30151.25
141.9800 6105.14 138.0000 5934 .00
192.3900 5002.14 187.0000 4862.00
540.1500 9722.70 525.0000 9450.00
85.3900 12125.38 83.0000 11786.00
769.4500 769.45 1500.0000 1500.00
4.9800 3137.40 7.8500 4945.50
21.1800 68686.74 32.2900 104716.47
25.4700 4584 .60 31.4000 5652.00
85.7100 428.55 100.0000 500.00

TOTAL BID

RANK VENDOR VENDOR NAME (section A)

0 -EST- ENGINEER'S ESTIMATE S 2,905,455.

1 090A INTERSTATE HIGHWAY CONSTRUCTION S 2,731,289.

2 1275A CASTLE ROCK CONST. CO. OF COLO, LLC S 2,922,385.

3 S4792 VILLALOBOS CONCRETE INC. S 2,962,000.

4 854A LAWSON CONSTRUCTION COMPANY S 2,927,022.

5 692A NEW DESIGN CONSTRUCTION CO. S 3,008,908.

6 065A CONCRETE WORKS OF COLORADO INC. S 3,514,119.

( 0 ) -EST-
ENGINEER'S ESTIMATE
ITEM CODE ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— B il
SECTION 0001 ROADWAY

202-00240 Rem Asphalt Mat (Planing) 30909.000 SY 5.0000 154545.00
202-00250 Rem Pavement Marking 24121.000 SF 1.5000 36181.50
202-00450 Rem Port Present Str (1) 43.000 SY 125.0000 5375.00
202-00453 Rem Port Present Str (2) 26.000 SY 175.0000 4550.00
202-00460 Rem Port Present Str (3) 18.000 SY 300.0000 5400.00
202-00504 Rem Exp Device 142.000 LF 150.0000 21300.00
202-00895 Rem of Impact Attenuator 1.000 EACH 1500.0000 1500.00
202-01170 Rem Gdrail Ty 7 630.000 LF 5.0000 3150.00
203-00000 Uncl Excav 3243.000 CY 13.0000 42159.00
203-00100 Muck Excav 180.000 CY 25.0000 4500.00
203-01140 Rolling 5.000 HOUR 100.0000 500.00




LETTING NO.
LETTING DATE
LETTING TIME

20120202
02/02/12
10:00 AM

CONTRACT ID

COLORADO DEPARTMENT OF TRANSPORTATION

REGION

TABULATION OF BIDS

COUNTIES

GARFIELD

ITEM CODE

ITEM DESCRIPTION

203-01500
203-01582
203-01594
203-01622
203-02330
208-00007
208-00045
208-00103
208-00105
208-00206
210-00500
210-01170
210-01300
210-04020
304-03005
403-00720
412-01100
518-01001
518-01004
518-02030
518-03100
519-03040
601-03540
614-00012
614-01582
619-10100
620-00020
625-00000
626-00000
626-01000
627-00005
627-00011
627-02010
630-00000
630-00007
630-00009
630-00012
630-80002
630-80338
630-80341
630-80342

Blading

Truck (Dump)

Combination Loader
Sweeping (With Pickup Broo
Laborer

Erosion Log (8 In)

Conc Washout Str

Removal and Disposal of Se
Removal and Disposal of Se
Erosion Control Supervisor
Reb Port Present Str

Res Gdrail Ty 7

Res Impact Attenuator
Modify Inlet

ABC (CL 3)

HMA (Patching) (Asph)

Conc Pvmt (11 In)

Br Expan Joint (Asphaultic
Br Expan Device (0-4 In)
Polyester Conc End Dam
Rapid Cure Silicone Jt Sea
Thin Bonded Overlay (Poly
Conc CL DT (Deck Topping)
Sign Panel (CL II)

Steel Sign Supp (2-1/2 In
10 In Weld Steel Pipe
Sanitary Facility

Const Surveying
Mobilization

Public Info Services

Epoxy Pvmt Mkg

Pvmt Mkg Paint (Waterborne
Preform Plastic Pvmt Mkg (
Flagging

Traf Ctrl Inspection

Traf Ctrl Vehicle (Truck)
Traf Ctrl Mgmt

Flash Beacon (Solar)

Barricade (3 M-D) (Temp)
Const Traf Sign (A)
Const Traf Sign (B)

10.
10.
10.
20.
20.
360.
.000
10.
10.
63.
.000
630.
.000
12.
180.
275.
268009.
72.
36.
36.
36.
66.
133.
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
151.

000
000
000
000
000
000

000
000
000

000

000
000
000
000
000
000
000
000
000
000

000

EACH
L S

L S

L S

GAL
GAL
SF

HOUR
DAY
EACH
DAY
EACH
EACH
EACH
EACH

C18823
3
(0 ) -EST-

ENGINEER'S ESTIMATE

UNIT PRICE AMOUNT
150.0000 1500.00
130.0000 1300.00
140.0000 1400.00
175.0000 3500.00

40.0000 800.00
5.0000 1800.00
1000.0000 2000.00
60.0000 600.00
100.0000 1000.00
250.0000 15750.00
1000.0000 1000.00
7.0000 4410.00
1100.0000 1100.00
1200.0000 14400.00
50.0000 9000.00
200.0000 55000.00
60.0000 1608540.00
200.0000 14400.00
300.0000 10800.00
120.0000 4320.00
50.0000 1800.00
2600.0000 171600.00
275.0000 36575.00
20.0000 400.00
45.0000 540.00
150.0000 6750.00
1000.0000 2000.00
20000.0000 20000.00
210000.0000 210000.00
22000.0000 22000.00
80.0000 60800.00
60.0000 13800.00
21.0000 25095.00
25.0000 150000.00
90.0000 630.00

15000.0000 15000.00
600.0000 37800.00
250.0000 9000.00
250.0000 2750.00

42.0000 4158.00
45.0000 6795.00

(1)

090A

INTERSTATE HIGHWAY CONSTR

UNIT PRICE

63.
101.
2520.
5.
1538.
2204.
10.
235.
54.
135.
275.
203.
22.
2963.
250.
21.
41.
101.
1527.
20373.
256000.
10186.
70.
33.
11.
20.
49.
2088.
656.
313.
104.
10.
10.

1474226.
9778.
9926.
7333.

814.
195563.
33250.
430.
492.
4584.
3055.
20373.
256000.
10186.
53564.
7691.
13527.
120000.
343.
2088.
41328.
11276.
1148.
1033.
1576.

DATE 02/02/12
PAGE 002 -2
(2 ) 1275A

CASTLE ROCK CONST. CO. OF

UNIT PRICE AMOUNT
105.0000 1050.00
95.0000 950.00
100.0000 1000.00
150.0000 3000.00
35.0000 700.00
8.1400 2930.40
1500.0000 3000.00
45.0000 450.00
125.0000 1250.00
250.0000 15750.00
2450.0000 2450.00
7.8500 4945.50
1500.0000 1500.00
2200.0000 26400.00
58.6700 10560.60
225.0000 61875.00
60.9800 1634812.82
132.0000 9504.00
268.0000 9648.00
198.0000 7128.00
22.0000 792.00
2850.0000 188100.00
409.5200 54466.16
21.0000 420.00
40.0000 480.00
165.9900 7469 .55
750.0000 1500.00
11600.0000 11600.00
252439.8000 252439.80
5000.0000 5000.00
68.5000 52060.00
32.5000 7475.00
11.0000 13145.00
22.0000 132000.00
48.0000 336.00
2000.0000 2000.00
640.0000 40320.00
300.0000 10800.00
100.0000 1100.00
10.0000 990.00
10.0000 1510.00



LETTING NO.
LETTING DATE
LETTING TIME

20120202
02/02/12
10:00 AM

CONTRACT ID

COLORADO DEPARTMENT OF TRANSPORTATION

REGION

TABULATION OF BIDS

COUNTIES GARFIELD

630-80343
630-80344
630-80358
630-80359
630-80360
630-80363
630-80364
630-80380
630-80390
630-85006
630-85040

Const Traf Sign (C)

Const Traf Sign (Spec)
Flash Arrow Panel (C Ty)
Port Mesg Panel

Drum Channel Dev

Drum Channel Dev (Light) (

Drum Channel Dev (Light) (
Traffic Cone

Channel Dev (Spec)

Impact Atten (Sand Fill) (
Impact Atten (T-M-A) (Temp

SECTION TOTALS

34.
170.
.000
140.
322.

10.

10.
100.
137.
.000
.000

000
000

000
000
000
000
000
000

C18823
3
(0 ) -EST-
ENGINEER'S ESTIMATE
UNIT PRICE AMOUNT
_________________________ +
50.0000 1700.00
11.0000 1870.00
11000.0000 33000.00
60.0000 8400.00
18.0000 5796.00
20.0000 200.00
25.0000 250.00
11.0000 1100.00
18.0000 2466.00
1600.0000 6400.00
15000.0000 15000.00
$ 2,905,455.50
_________________________ +
$ 2,905,455.50]

(1) o090A
INTERSTATE HIGHWAY CONSTR

UNIT PRICE AMOUNT
10.4400 354.96
16.7100 2840.70

1044.1300 3132.39
20.8800 2923.20
10.4400 3361.68
15.6600 156.60
15.6600 156.60

2.0900 209.00
15.6600 2145.42
1566.1900 6264.76
8979.5000 8979.50
S 2,731,289.78
S 2,731,289.78
S 3,031,289.78

DATE : 02/02/12
PAGE : 002 -3
(2 ) 1275A

CASTLE ROCK CONST. CO. OF
UNIT PRICE AMOUNT
oo el
10.0000 340.00
16.0000 2720.00
1000.0000 3000.00
20.0000 2800.00
10.0000 3220.00
15.0000 150.00
15.0000 150.00
2.0000 200.00
15.0000 2055.00
1500.0000 6000.00
8600.0000 8600.00
$ 2,922,385.12
mm e e oo
| $ 2,922,385.12
| $ 3,282,385.12



COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

COUNTIES GARFIELD

35
40
00
00
40
90
00
60
00
20
75
00
00
60
00
00
00
00
50
00
00
00
00
00
00
00
25
20
80
20
60
00
40
65
00
60
00
00

LETTING NO. 20120202 CONTRACT ID c18823

LETTING DATE 02/02/12 REGION HEC

LETTING TIME 10:00 AM

(3 ) s4792
VILLALOBOS CONCRETE INC.

ITEM CODE ITEM DESCRIPTION QUANTITY UNIT PRICE
______________________________________________________ oo e mmeo -
SECTION 0001 ROADWAY
202-00240 Rem Asphalt Mat (Planing) 30909.000 SY 4.1500 128272.
202-00250 Rem Pavement Marking 24121.000 SF 1.4000 33769.
202-00450 Rem Port Present Str (1) 43.000 SY 152.0000 6536.
202-00453 Rem Port Present Str (2) 26.000 SY 206.0000 5356.
202-00460 Rem Port Present Str (3) 18.000 SY 578.3000 10409.
202-00504 Rem Exp Device 142.000 LF 91.4500 12985.
202-00895 Rem of Impact Attenuator 1.000 EACH 3080.0000 3080.
202-01170 Rem Gdrail Ty 7 630.000 LF 9.4200 5934.
203-00000 Uncl Excav 3243.000 CY 17.0000 55131.
203-00100 Muck Excav 180.000 CY 25.0400 4507.
203-01140 Rolling 5.000 HOUR 99.1500 495.
203-01500 Blading 10.000 HOUR 105.8000 1058.
203-01582 Truck (Dump) 10.000 HOUR 95.0000 950.
203-01594 Combination Loader 10.000 HOUR 110.6600 1106.
203-01622 Sweeping (With Pickup Broo 20.000 HOUR 150.0000 3000.
203-02330 Laborer 20.000 HOUR 39.3500 787.
208-00007 Erosion Log (8 In) 360.000 LF 2.9500 1062.
208-00045 Conc Washout Str 2.000 EACH 1500.0000 3000.
208-00103 Removal and Disposal of Se 10.000 HOUR 33.0500 330.
208-00105 Removal and Disposal of Se 10.000 HOUR 82.6000 826 .
208-00206 Erosion Control Supervisor 63.000 DAY 200.0000 12600.
210-00500 Reb Port Present Str 1.000 EACH 2699.0000 2699.
210-01170 Res Gdrail Ty 7 630.000 LF 18.0000 11340.
210-01300 Res Impact Attenuator 1.000 EACH 13431.0000 13431.
210-04020 Modify Inlet 12.000 EACH 1500.0000 18000.
304-03005 ABC (CL 3) 180.000 CY 50.0000 9000.
403-00720 HMA (Patching) (Asph) 275.000 TON 249.3500 68571.
412-01100 Conc Pvmt (11 In) 26809.000 SY 62.8000 1683605.
518-01001 Br Expan Joint (Asphaultic 72.000 LF 145.4000 10468.
518-01004 Br Expan Device (0-4 In) 36.000 LF 295.2000 10627.
518-02030 Polyester Conc End Dam 36.000 CF 218.1000 7851.
518-03100 Rapid Cure Silicone Jt Sea 36.000 LF 24.2500 873.
519-03040 Thin Bonded Overlay (Poly 66.000 CY 3139.4000 207200.
601-03540 Conc CL DT (Deck Topping) 133.000 CY 388.0500 51610.
614-00012 Sign Panel (CL ITI) 20.000 SF 23.1500 463.
614-01582 Steel Sign Supp (2-1/2 In 12.000 LF 44.0500 528.
619-10100 10 In Weld Steel Pipe 45.000 LF 600.0000 27000.
620-00020 Sanitary Facility 2.000 EACH 1000.0000 2000.
625-00000 Const Surveying 1.000 L S 29741.8500 29741.

85

(4 ) 854A
LAWSON CONSTRUCTION COMPA

UNIT PRICE AMOUNT
5.2500 162272.25
1.3500 32563.35

145.0000 6235.00
195.0000 5070.00
550.0000 9900.00
60.5000 8591.00
1050.0000 1050.00
25.0000 15750.00
13.0000 42159.00
16.0000 2880.00
100.0000 500.00
135.0000 1350.00
75.0000 750.00
145.0000 1450.00
175.0000 3500.00
40.0000 800.00
5.0000 1800.00
1000.0000 2000.00
50.0000 500.00
110.0000 1100.00
250.0000 15750.00
2600.0000 2600.00
20.0000 12600.00
1100.0000 1100.00
1500.0000 18000.00
40.0000 7200.00
230.0000 63250.00
61.0000 1635349.00
140.0000 10080.00
230.0000 8280.00
210.0000 7560.00
23.0000 828.00
3500.0000 231000.00
185.0000 24605.00
23.0000 460.00
45.0000 540.00
150.0000 6750.00
800.0000 1600.00
12000.0000 12000.00

DATE 02/02/12
PAGE 002 -4
(5 ) 692A

NEW DESIGN CONSTRUCTION C

UNIT PRICE AMOUNT
3.5000 108181.50
1.9000 45829.90

146.5000 6299.50
198.5000 5161.00
557.5000 10035.00
88.0000 12496.00
788.0000 788.00
6.0000 3780.00
23.5000 76210.50
16.0000 2880.00
140.5000 702.50
179.0000 1790.00
149.5000 1495.00
107.5000 1075.00
212.5000 4250.00
79.0000 1580.00
4.0000 1440.00
1189.5000 2379.00
105.0000 1050.00
58.0000 580.00
212.5000 13387.50
2602.5000 2602.50
6.0000 3780.00
745.0000 745.00
209.5000 2514.00
42.0000 7560.00
239.0000 65725.00
67.7500 1816309.75
181.5000 13068.00
500.0000 18000.00
210.5000 7578.00
23.5000 846.00
3027.5000 199815.00
293.0000 38969.00
22.5000 450.00
42.5000 510.00
82.0000 3690.00
284.0000 568.00
22000.0000 22000.00



COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

COUNTIES GARFIELD

LETTING NO. 20120202 CONTRACT ID

LETTING DATE 02/02/12 REGION

LETTING TIME 10:00 AM
ITEM CODE ITEM DESCRIPTION QUANTITY
626-00000 Mobilization 1.000 L S
626-01000 Public Info Services 1.000 L S
627-00005 Epoxy Pvmt Mkg 760.000 GAL
627-00011 Pvmt Mkg Paint (Waterborne 230.000 GAL
627-02010 Preform Plastic Pvmt Mkg ( 1195.000 SF
630-00000 Flagging 6000.000 HOUR
630-00007 Traf Ctrl Inspection 7.000 DAY
630-00009 Traf Ctrl Vehicle (Truck) 1.000 EACH
630-00012 Traf Ctrl Mgmt 63.000 DAY
630-80002 Flash Beacon (Solar) 36.000 EACH
630-80338 Barricade (3 M-D) (Temp) 11.000 EACH
630-80341 Const Traf Sign (A) 99.000 EACH
630-80342 Const Traf Sign (B) 151.000 EACH
630-80343 Const Traf Sign (C) 34.000 EACH
630-80344 Const Traf Sign (Spec) 170.000 SF
630-80358 Flash Arrow Panel (C Ty) 3.000 EACH
630-80359 Port Mesg Panel 140.000 DAY
630-80360 Drum Channel Dev 322.000 EACH
630-80363 Drum Channel Dev (Light) ( 10.000 EACH
630-80364 Drum Channel Dev (Light) ( 10.000 EACH
630-80380 Traffic Cone 100.000 EACH
630-80390 Channel Dev (Spec) 137.000 EACH
630-85006 Impact Atten (Sand Fill) ( 4.000 EACH
630-85040 Impact Atten (T-M-A) (Temp 1.000 EACH

SECTION TOTALS

(4 ) 854A
LAWSON CONSTRUCTION COMPA

C18823
3
(3 ) s4792
VILLALOBOS CONCRETE INC.
UNIT PRICE AMOUNT
_________________________ +
175000.0000  175000.00
10313.8000 10313.80
75.4500 57342.00
35.8000 8234.00
12.1000 14459.50
25.3500  152100.00
52.8500 369.95
5508.1500 5508.15
705.0000 44415.00
330.4500 11896.20
110.1500 1211.65
11.0000 1089.00
11.0000 1661.00
11.0000 374.00
17.6000 2992.00
1101.0000 3303.00
22.0500 3087.00
11.0000 3542.00
16.5000 165.00
16.5000 165.00
2.2000 220.00
16.5000 2260.50
1652.3500 6609.40
9473.3500 9473.35
$ 2,962,000.75
$ 2,962,000.75]|
$ 3,346,000.75]|

UNIT PRICE AMOUNT
250000.0000 250000.00
11000.0000 11000.00
70.0000 53200.00
34.0000 7820.00
12.0000 14340.00
23.0000 138000.00
55.0000 385.00
2200.0000 2200.00
650.0000 40950.00
320.0000 11520.00
105.0000 1155.00
11.0000 1089.00
11.0000 1661.00
11.0000 374.00
17.0000 2890.00
1060.0000 3180.00
30.0000 4200.00
12.0000 3864.00
16.5000 165.00
16.5000 165.00
5.0000 500.00
16.0000 2192.00
1600.0000 6400.00
10000.0000 10000.00
S 2,927,022.60

S 2,927,022.60

S 3,347,022.60

DATE : 02/02/12
PAGE : 002 -5
(5) 692A

NEW DESIGN CONSTRUCTION C
UNIT PRICE AMOUNT
oo el
173000.0000  173000.00
11228.0000 11228.00
69.0000 52440.00
32.0000 7360.00
22.5000 26887.50
23.3700  140220.00
51.0000 357.00
2124.5000 2124.50
680.0000 42840.00
318.5000 11466.00
106.0000 1166.00
10.5000 1039.50
10.5000 1585.50
10.5000 357.00
17.0000 2890.00
1062.5000 3187.50
21.5000 3010.00
10.5000 3381.00
16.0000 160.00
16.0000 160.00
2.0000 200.00
16.0000 2192.00
1600.0000 6400.00
9136.0000 9136.00
$ 3,008,908.15
oo e
| $ 3,008,908.15
| $ 3,428,908.15



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 02/02/12
PAGE : 002 -6
TABULATION OF BIDS

LETTING NO. : 20120202 CONTRACT ID : C18823 COUNTIES : GARFIELD
LETTING DATE : 02/02/12 REGION : 3
LETTING TIME : 10:00 AM

(6 ) 065A

CONCRETE WORKS OF COLORAD
ITEM CODE ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— B e
SECTION 0001 ROADWAY
202-00240 Rem Asphalt Mat (Planing) 30909.000 SY 4.2000 129817.80
202-00250 Rem Pavement Marking 24121.000 SF 1.9000 45829.90
202-00450 Rem Port Present Str (1) 43.000 8SY 145.0000 6235.00
202-00453 Rem Port Present Str (2) 26.000 SY 196.0000 5096.00
202-00460 Rem Port Present Str (3) 18.000 SY 551.0000 9918.00
202-00504 Rem Exp Device 142.000 LF 87.0000 12354.00
202-00895 Rem of Impact Attenuator 1.000 EACH 582.0000 582.00
202-01170 Rem Gdrail Ty 7 630.000 LF 6.6500 4189.50
203-00000 Uncl Excav 3243.000 CY 18.0000 58374.00
203-00100 Muck Excav 180.000 CY 21.0000 3780.00
203-01140 Rolling 5.000 HOUR 98.0000 490.00
203-01500 Blading 10.000 HOUR 146.0000 1460.00
203-01582 Truck (Dump) 10.000 HOUR 121.0000 1210.00
203-01594 Combination Loader 10.000 HOUR 84.5000 845.00
203-01622 Sweeping (With Pickup Broo 20.000 HOUR 131.0000 2620.00
203-02330 Laborer 20.000 HOUR 30.5000 610.00
208-00007 Erosion Log (8 In) 360.000 LF 4.4500 1602.00
208-00045 Conc Washout Str 2.000 EACH 1180.0000 2360.00
208-00103 Removal and Disposal of Se 10.000 HOUR 30.5000 305.00
208-00105 Removal and Disposal of Se 10.000 HOUR 84 .5000 845.00
208-00206 Erosion Control Supervisor 63.000 DAY 154.0000 9702.00
210-00500 Reb Port Present Str 1.000 EACH 2570.0000 2570.00
210-01170 Res Gdrail Ty 7 630.000 LF 6.6500 4189.50
210-01300 Res Impact Attenuator 1.000 EACH 1050.0000 1050.00
210-04020 Modify Inlet 12.000 EACH 2170.0000 26040.00
304-03005 ABC (CL 3) 180.000 CY 54.0000 9720.00
403-00720 HMA (Patching) (Asph) 275.000 TON 236.0000 64900.00
412-01100 Conc Pvmt (11 In) 26809.000 SY 79.0000 2117911.00
518-01001 Br Expan Joint (Asphaultic 72.000 LF 139.0000 10008.00
518-01004 Br Expan Device (0-4 In) 36.000 LF 281.0000 10116.00
518-02030 Polyester Conc End Dam 36.000 CF 208.0000 7488.00
518-03100 Rapid Cure Silicone Jt Sea 36.000 LF 23.0000 828.00
519-03040 Thin Bonded Overlay (Poly 66.000 CY 3200.0000 211200.00
601-03540 Conc CL DT (Deck Topping) 133.000 CY 335.0000 44555.00
614-00012 Sign Panel (CL II) 20.000 SF 22.0000 440.00
614-01582 Steel Sign Supp (2-1/2 In 12.000 LF 42.0000 504.00
619-10100 10 In Weld Steel Pipe 45.000 LF 95.0000 4275.00
620-00020 Sanitary Facility 2.000 EACH 779.0000 1558.00
625-00000 Const Surveying 1.000 L S 22100.0000 22100.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 02/02/12
PAGE : 002 -7
TABULATION OF BIDS

LETTING NO. : 20120202 CONTRACT ID : C18823 COUNTIES : GARFIELD
LETTING DATE : 02/02/12 REGION : 3
LETTING TIME : 10:00 AM

(6 ) 065A
CONCRETE WORKS OF COLORAD

ITEM CODE ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— B e
626-00000 Mobilization 1.000 L S 344000.0000 344000.00
626-01000 Public Info Services 1.000 L s 15800.0000 15800.00
627-00005 Epoxy Pvmt Mkg 760.000 GAL 70.5000 53580.00
627-00011 Pvmt Mkg Paint (Waterborne 230.000 GAL 32.5000 7475.00
627-02010 Preform Plastic Pvmt Mkg ( 1195.000 SF 22.5000 26887.50
630-00000 Flagging 6000.000 HOUR 23.0000 138000.00
630-00007 Traf Ctrl Inspection 7.000 DAY 50.5000 353.50
630-00009 Traf Ctrl Vehicle (Truck) 1.000 EACH 2100.0000 2100.00
630-00012 Traf Ctrl Mgmt 63.000 DAY 672.0000 42336.00
630-80002 Flash Beacon (Solar) 36.000 EACH 315.0000 11340.00
630-80338 Barricade (3 M-D) (Temp) 11.000 EACH 105.0000 1155.00
630-80341 Const Traf Sign (A) 99.000 EACH 10.5000 1039.50
630-80342 Const Traf Sign (B) 151.000 EACH 10.5000 1585.50
630-80343 Const Traf Sign (C) 34.000 EACH 10.5000 357.00
630-80344 Const Traf Sign (Spec) 170.000 SF 17.0000 2890.00
630-80358 Flash Arrow Panel (C Ty) 3.000 EACH 1050.0000 3150.00
630-80359 Port Mesg Panel 140.000 DAY 21.0000 2940.00
630-80360 Drum Channel Dev 322.000 EACH 10.5000 3381.00
630-80363 Drum Channel Dev (Light) ( 10.000 EACH 16.0000 160.00
630-80364 Drum Channel Dev (Light) ( 10.000 EACH 16.0000 160.00
630-80380 Traffic Cone 100.000 EACH 2.1000 210.00
630-80390 Channel Dev (Spec) 137.000 EACH 16.0000 2192.00
630-85006 Impact Atten (Sand Fill) ( 4.000 EACH 1580.0000 6320.00
630-85040 Impact Atten (T-M-A) (Temp 1.000 EACH 9030.0000 9030.00
SECTION TOTALS S 3,514,119.70
—————————————————————————————————————————————————————— e il
CONTRACT TOTALS (section A) | $ 3,514,119.70|



